Invoice



## Your Company

123 Main Street 800-555-1212 License # SC123456

James Remodeling Company	Sample Service Work Estimate
John James 1 Lake View, Clemont, Fl 34748 1-800-444-1234 usbuilt@gate.net	Various Remodeling Work 150 Main St, Clemont, Fl 34748

Time & Mater	ial Tasks	Price Each	Total
No Image	1 Relocate Refrigerator Receptacle	\$269.03	\$269.03
			\$269.03
Install a padd	le fan outlet, paddle fan and fan/light switch in guest bedroom.		
	1 1G NM Cut-In Box Assembly - 10' (14/2 Romex)	\$117.70	\$117.70
	1 Ariadni Paddle Fan Toggle Switch: 1-Pole/3-Way, 3 Speed Control - White	\$44.04	\$44.04
	1 Ceiling Fan: 52" Indoor/Outdoor - White	\$448.66	\$448.66
7 3 1	<ol> <li>Old Work Ceiling Fan Outlet Box w/ Adjustable Bracket - 25' (14/3 Romex), No Access Adjustments May Be Needed</li> </ol>	\$233.96	\$233.96
			\$844.35
Install custon	ner speakers w/ volume control in patio ceiling. Run wire to stereo.		
	1 Cut-In Box: 1G NM, Mounting Ears and Swing Brackets	\$48.12	\$48.12

## Install customer speakers w/ volume control in patio ceiling. Run wire to stereo. - Cont.

	1 Decora Strauss Transformer-Free Impedance Matching Volume Control	\$108.92	\$108.92
	1 Low Voltage Bracket: 1G Old Work, NM	\$25.17	\$25.17
	2 Speaker Supplied by Customer - 50' (14/2 Speaker Wire)	\$161.82	\$323.64
	1 Speaker Wire - 50' (14/2)	\$96.54	\$96.54
		-	\$602.40
Relocate Micro	wave Receptacle.		
No Image	1 Relocate Microwave Receptacle	\$269.03	\$269.03
		-	\$269.03
Run power to a	and hook-up hot tub.		
	1 40A 2P 120/240V Branch Circuit - 30' (8/3 Romex)	\$241.29	\$241.29
	1 50A Hot Tub GFCI Panel w/ Exposed Conduit & Liquidtight - 6' (3/4" PVC, (3) #6, (1) #10) 2B/1W/1G	\$452.75	\$452.75
000	1 Bond Hot Tub Screen Room and Windows	\$24.80	\$24.80
	1 Install (1) Ground Rod	\$149.72	\$149.72
		-	\$868.56
Project Additio	nal Labor		
No Image	3 Driving (Per Day)	\$384.32	\$1,152.97
		-	\$1,152.97

Tot	al Bid Price: \$4,006.35
Total Price of V	Vork Order: \$4,006.35

I approve the scope and pricing of this work order and authorize the work to be completed as outlined.

John James

Signature:

\_\_\_\_\_

Date: