

Project Detail

Project Name and Location

Project: Sample Residential Project
General Location:
Street Address: 102 Stae of Mind

Project Information

Building Type: Townhome
of Units: 10
Start Date: 01/01/2023
Units Per Week: 1.00

Customer Information

Customer: James Remodeling Company John James - 1 Lake View, Clemont, FI 34748
Contact: Mr. Mike Holt
Title: General Contractor
Office: 1-444-777-1836
Home: 352-555-1528
Cell: 1-444-777-9482
Pager: 1-444-777-9058
Email: MH@MikeHolt.Com
Assistant's Name: Belynda Holt Pinto
Assistant's Phone: 352-555-9678
Assistant's Cell: 352-555-9671
Assistant's Email: BH@MikeHolt.Com

Inspector Information

Electrical Inspector:
City:
Office Phone:
Cell Phone:
Fax #:
Email:
Year NEC:
Addendums: No

Estimate Information

Estimate: Custom Home
Square Footage: 3200
Drawing Date: 5/15/2020
Latest Revision: 6/8/2020
Architect: Summit Architectural Group
Contact: John Smith

Project Detail

Phone: 1-444-444-1234

Assembly Profile: Residential, 200A, Romex, #14/15A, Toggle Switch, Standard Duplex, Plastic Boxes

Jobsite Employees

Employee's Name or Classification	How Many	Pay Rate	Burden \$	Burden %	Skill Level
Foreman	1	\$30.00	\$18.06	60.20%	100.00%
Journeyman	1	\$20.00	\$11.79	58.95%	100.00%
Trainee	1	\$10.00	\$8.64	86.40%	50.00%
Job Average Labor Rates:	3	\$20.00	\$12.83	68.52%	

Additional Labor

Description	Hours	Rate	Frequency
Job Set-up	1.50	\$32.83	Per Day
Material Handling	0.25	\$32.83	Per Day
Paperwork	1.00	\$38.06	Per Week
Sweeping	1.25	\$32.83	Per Day

Labor Hour Adjustments

Adjustment Description	Percentage	Hours
------------------------	------------	-------

Total Labor Hour Adjustment:

Misc. Direct Job Expenses

Description	Quantity	Cost	Total
Permits/Inspection Fees	1	\$100.00	\$100.00

Tools

Description	Percentage	Per
% of Direct Labor Cost	1.00%	Estimate

Subcontracts

Description	Cost
Subcontracted Electricians	\$4,000.00

Bond

Description	Cost
Percentage of Estimated Bid Price	\$1,050.00