Your Company
123 Main Street
800-555-1212
License # SC123456

Work Order

James Remodeling Company

Sample Service Work Estimate

John James
1 Lake View, Clemont, Fl 34748

Various Remodeling Work
150 Main St, Clemont, FI 34748

1-800-444-1234
usbuilt@gate.net

Time & Material Tasks Price Each Total
MNo .
1 Relocate Refrigerator Receptacle $269.03 $269.03
Image
$269.03
Install a paddle fan outlet, paddle fan and fan/light switch in guest bedroom.
1 1G NM Cut-In Box Assembly - 10' (14/2 Romex) $117.70 $117.70
v 1 Ariadni Paddle Fan Toggle Switch: 1-Pole/3-Way, 3 Speed Control - White $44.04 $44.04
1
p: 1 Ceiling Fan: 52" Indoor/Outdoor - White $448.66 $448.66
(‘g/“ 1 Old Work Ceiling Fan Outlet Box w/ Adjustable Bracket - 25' (14/3 Romex), $233.96 $233.96
No Access Adjustments May Be Needed
$844.35
Install customer speakers w/ volume control in patio ceiling. Run wire to stereo.
1 Cut-In Box: 1G NM, Mounting Ears and Swing Brackets $48.12 $48.12
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Install customer speakers w/ volume control in patio ceiling. Run wire to stereo. - Cont.

1 Decora Strauss Transformer-Free Impedance Matching Volume Control $108.92 $108.92
U 1 Low Voltage Bracket: 1G Old Work, NM $25.17 $25.17
. 2 Speaker Supplied by Customer - 50' (14/2 Speaker Wire) $161.82 $323.64
—— 1 Speaker Wire - 50' (14/2) $96.54 $96.54
$602.40
Relocate Microwave Receptacle.
MNo .
1 Relocate Microwave Receptacle $269.03 $269.03
Image
$269.03
Run power to and hook-up hot tub.
'_n 1 40A 2P 120/240V Branch Circuit - 30' (8/3 Romex) $241.29 $241.29
1 50A Hot Tub GFCI Panel w/ Exposed Conduit & Liquidtight - 6' (3/4" PVC, (3) $452.75 $452.75
#6, (1) #10) 2B/1W/1G
&
1 Bond Hot Tub Screen Room and Windows $24.80 $24.80
LY
1 Install (1) Ground Rod $149.72 $149.72
$868.56
Project Additional Labor
No 3 Driving (Per Day) $384.32 $1,152.97
Image g y ' T
$1,152.97
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Total Bid Price: $4,006.35

Total Price of Work Order: $4,006.35

| approve the scope and pricing of this work order and authorize the work to be completed as outlined.

John James

Signature:

Date:
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